
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 3/31/2015

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 0043-09-123, ETC.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: NH 1502(062)           CONTROL: 0043-09-123                   
               COUNTY:  WICHITA                                                       
               LETTING: 04/07/2015                                                    
               REFERENCE NO: 0331                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        _  BID INSERTS (SH. NO.:                                                    ) 
        X  GENERAL NOTES (SH. NO.: Sheets B thru D                                    
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: Replace plan sheets 7 and 8.                                        
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        Propsal: Replace Sheet B in order to change Item 342 to Item 348.             
        Add note to Item 348 probibiting the use of RAP and RAS.                      
        Replace sheets C thru D due to the shift caused by the above.                 
                                                                                      
        Plans:  Replace sheet 7 in order to change Item 342 to Item 348.              
        Add note to Item 348 probibiting the use of RAP and RAS.                      
        Replace sheet 8 due to the shift caused by the above.                         
                                                                                      



Project Number: NH 1502 (062) Sheet A 
 
County: Wichita Control: 0043-09-123,Etc.  
 
Highway: IH 44, Etc. 
 

Sheet A 
 

General Notes: 
 
Basis of Estimate: 

 
Item - Description Rate Unit 
 
342-Permeable Friction Course 95 lb / sy / in ton 
       Tack Coat *0.06 gal / sy Residual Asphalt 
        Membrane   *0.33 gal / sy Residual Asphalt 
 
 
* For contractor’s information only, actual production rates may vary. 
 
General 
 
Questions prior to letting may be submitted by e-mail to the names indicated below and will be 
answered by e-mail: 
 
 David Rohmer, P.E.:  David.Rohmer@txdot.gov 
 Doug Beer, P.E.: Doug.Beer@txdot.gov 
 Monty Brown, P.E.: Monty.Brown@txdot.gov  
  
A file containing these questions and answers will be available for review at the Area Engineer’s 
office. 
 
Schedule and attend a preconstruction conference to discuss EEO, traffic controls, traffic safety, 
drainage controls, water pollution control measures, lights, barricades, work sequence, and goals 
for minority business enterprise participation prior to beginning any construction.  Submit a work 
schedule; temporary water pollution control plan; material sources; the person responsible for the 
SW3P; written utility coordination plan; certification statements; request for proposed 
subcontractors and letters designating the project superintendent, safety officer, and payroll 
officer at the preconstruction conference.  Submit one copy of weekly payrolls with a copy of the 
weekly statement of compliance forms (form 348) throughout the project. 
 
Coordinate and update the work schedule with the project inspector daily.  Give a minimum of 
24 hours’ notice to project inspector if work requiring inspection or testing is to be performed.  
Failure to do so may cause that work to be delayed or postponed if TxDOT personnel are not 
available. Work performed without suitable inspection, as determined by the Engineer, may be 
ordered removed and replaced at Contractor’s expense. 
 
All right-of way areas shall remain undisturbed unless actual construction is to be performed in 
the said areas.   
 

mailto:David.Rohmer@txdot.gov
mailto:Doug.Beer@txdot.gov
mailto:Monty.Brown@txdot.gov


Project Number: NH 1502 (062) Sheet B 
 
County: Wichita Control: 0043-09-123,Etc.  
 
Highway: IH 44, Etc. 
 

Sheet B 
 

The contractor shall be responsible for any damage or disturbance to the existing slopes, ditches, 
signs, etc. caused by construction operations and/or equipment.  The maintenance of the present 
section shall not be paid for directly, but shall be considered subsidiary to the various bid items. 
 
The contractor shall dispose of all construction debris so as to not have a harmful effect on the 
environment and in a manner acceptable to the Engineer. 
 
Provide ingress/egress to the adjacent properties in areas under construction.  Use an all-weather 
material to ramp the pavement edge to assist motorists in accessing property.  This work shall 
not be paid for directly, but shall be considered subsidiary to the various bid items. 
 
The contractor’s attention is called to the fact that all adjoining pavement sections shall be 
protected during all phases of construction and any damage incurred due to the contractor’s 
operation shall be repaired and/or replaced at the contractor’s expense. The use of the roadway 
for hauling of material shall be limited to legal loads.  The contractor will be responsible for his 
own access route investigation and compliance with all posted load limits.  Use rubber tired 
equipment for moving materials along and across paved surfaces. Keep traveled surfaces used in 
hauling operation clear and free of dirt or other material. 
 
Item 348 – Thin Bonded Friction Course 
 
Use aggregate that meets the SAC requirement of class A. 
 
Reduce percent passing through the #8 sieve to 6% and #200 sieve to 3%.  
 
The use of RAP and RAS is prohibited on this project. 
 
Item 354 -- Planing and Texturing Pavement 
 
Planing of concrete pavement 0-½” on IH 44 is intended to be a scratch mill only. Anticipated 
depth of milling operation will be approximately ¼”. 
 
Planing of asphaltic concrete pavement 0-2” is intended to remove asphaltic concrete pavement 
off BU 287 railroad bridge and approaches. Ensure that joints in existing concrete structure 
remain intact. 
 
Item 361-- Full Depth Repair of Concrete Pavement 
 
Quantities are for estimate purposes only. Determine actual quantity in the field as directed by 
the engineer once lane is closed to traffic. 
 
Use Class HES concrete with a minimum compressive strength of 1800 psi in 24 hrs for full-
depth repair locations to minimize traffic interference.  
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Project Number: NH 1502 (062) Sheet C 
 
County: Wichita Control: 0043-09-123,Etc.  
 
Highway: IH 44, Etc. 
 

Sheet C 
 

Approval for concrete removal late in the work week will be based on a demonstrated ability to 
complete each repair location in a timely manner. 
 
Item 479 – Adjusting Manholes and Inlets 
 
Payment for this item will be to repair and/or re-weld loose inlet grates. Cleaning of debris 
within inlet will be subsidiary to bid item. Locations of repair will be determined in the field by 
the engineer. 
 
Item 502 - Barricades, Signs, and Traffic Handling 
 
Work vehicles within 30 feet of the traveled way shall have strobe lights or rotating beacons in 
use. 
 
The Contractor Force Account “Safety Contingency” that has been established for this  project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
 
Item 506 - Temporary Erosion, Sedimentation, and Environmental Controls 
 
It is not anticipated that any erosion control measures will be needed for this project.  However, 
in the event that such measures are required, use the following items as directed by the Engineer 
for the storm water pollution and prevention plan (SW3P). 
 
1. Sediment Control Fence 
2. Permanent Seeding 
3. Hay Bales 
4. Vegetative Watering 
5. If the Engineer determines that other erosion control devices are needed, payment for the 
work will be determined in accordance with article 9.4, “Extra Work”. 
 
Item 662 - Work Zone Pavement Markings 
 
Polydot the locations of the proposed work zone pavement markings and obtain approval from 
the Engineer prior to placement. 
 
Item 672 - Raised Pavement Markers   
 
Use only bituminous adhesive when placing the raised pavement markers. 
 



Project Number: NH 1502 (062) Sheet D 
 
County: Wichita Control: 0043-09-123,Etc.  
 
Highway: IH 44, Etc. 
 

Sheet D 
 

Traffic Control Plan 
 

The Traffic Control Plan (TCP) for this project includes the plans, the Texas Manual on Traffic 
Control Devices, Barricade and Construction Standard Sheets, Standard TCP Sheets, and as 
otherwise required by the Engineer. 
 
The Contractor's person responsible for TCP compliance is available by local telephone 24 hours 
a day and must respond to traffic control needs within 45 minutes of being notified. 
  
Work will not be permitted without adequate traffic control devices in place. 
 
Shadow vehicles and trail vehicles with approved truck-mounted attenuators are required as 
shown on traffic control plan (TCP) standard sheets except for asphaltic concrete pavement 
overlay operations. Truck-mounted attenuators are to be in place when construction operations 
are being performed on the roadway.  
 
Repair barricades within 48 hours after barricade report has been delivered to the Contractor.  
Failure to comply will cease all work until barricades are repaired to the satisfaction of the 
Department.  Replace all damaged traffic control devices immediately.  Remove any damaged 
traffic control devices from the project within 24 hours. 
 
Failure to make necessary corrections to Traffic Control items based on barricade inspections 
will cause for withholding the monthly estimate until such corrections are made. 
 
Remove from the roadway and store  in a central location approved by the Engineer all 
temporary traffic control devices, such as cones, barrels, portable signs, vertical panels, etc., 
which will not be used within 24 hours.  This includes removal of temporary traffic control 
devices from the roadway over the weekend. 
 
Refer to the “Worksheet for Edge Condition Treatment Types” for the proper traffic control 
devices to be used for the various edge conditions. 
 
The use of Automated Flagger Assistance Devices is not required, but may be used as an option 
to the contractor. 
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